



Addendum 02

Corporate Headquarters
7535 N. Palm Ave. #201
Fresno, CA 93711

559.437.0887 T
559.438.7554 F
teterae.com

PROJECT:

WHCCD Lemoore Campus –
Paving Replacement
555 College Ave,
Lemoore, CA 93245

Date : August 28, 2026

TETER Project No.: 25-13572

CLIENT:

West Hills Community
College District
275 Phelps Ave.
Coalinga, CA 93210

Client Project No.: XX-XXXX

DSA File No.: 10-C1

DSA Appl. No.: 02-124379

*The following additions, deletions and revisions to the plans, specifications and Addenda shall become a part of the plans and specifications. It is the responsibility of the General Contractor to submit the information contained in this addendum to all subcontractors and suppliers. The Bidder shall acknowledge receipt of the Addendum in the Bid Proposal. (Addendum number of pages: **01** pages + **0** attachments = **01** total pages).*

PROJECT MANUAL:

2-01 Project Engineers Estimate:

A. Estimated construction cost of this project is \$502,000

END OF ADDENDUM NO. 02

Aya Shitanishi
Architect of Record